Bid Number: IFB 16-PW-010

Bid Title: Water Service Line Replacement Phase 4

Project Number: WW1646

IFB 16-PW-010 Bid abstract

New Concepts, Inc

Next Apparent Low 1

TLC Company & Utility

Bid Portion Bid Item SpecType Spec# Item Description Unit Est Qty Unit Price Amount Unit Price Amount
BB 001 APWA 802 Base Bid-Replacement of 500 water line services| EA 500 $ 800.00 $ 400,000.00 1,380.00 | $ 690,000.00
BB 002 APWA 802 Base Bid-Replacement of meter boxes, per City d EA 500 S 200.00 $ 100,000.00 265.00 | $ 132,500.00
BB 003 APWA 802 Base Bid-Replacement of 7" Resetter, as shown EA 424 S 180.00 $ 76,320.00 97.00 | $ 41,128.00
004 APWA 802 Base de_—RepIace_ment of 10 Besetter, as shown EA 76
BB by Exhibit Base Bid, complete-in-place s 350.00 $ 26,600.00 230.00 | $ 17,480.00
Base Bid-Replacement of 5/8"meters, per City
005 APWA 802 detail W-5, as shown by Exhibit Base Bid, EA 260
BB complete-in-place S 190.00 $ 49,400.00 254.00 | $ 66,040.00
Base Bid-Replacement of 1" meters, per City
006 APWA 802 detail W-5, as shown by Exhibit Base Bid, EA 54
BB complete-in-place S 290.00 $ 15,660.00 353.00 | $ 19,062.00
Base Bid-Relocated meter boxes into City's R/W,
007 N/A N/A EA 500
BB / / per City detail W-5 S 30.00 $ 15,000.00 30.00 | $ 15,000.00
BB 008 CoRR CoRR Construction Staking LS 1 S 100.00 $ 100.00 1,217.00 | $ 1,217.00
BB 009 CoRR CoRR Mobilization LS 1 $ 75,000.00 $ 75,000.00 58,000.00 | $ 58,000.00
Landscaping (per description on page 4 of
010
BB N/A N/A scope of work) Ls 1 S 135,000.00 $ 135,000.00 70,000.00 | $ 70,000.00
Concrete - Sidewalk, Valley, and Driveway (per
011 APWA 340 LS 1
BB description on page 3 of scope of work) S 5,000.00 $ 5,000.00 9,540.00 | $ 9,540.00
Retaining Walls (per description on page 3 of
012
BB N/A N/A scope of work) s 1 S 100.00 $ 100.00 5,520.00 | $ 5,520.00
Fencing (per description on page 3 of scope of
013 N/A N/A L 1
BB / / work) S $ 100.00 $ 100.00 1.00 | $ 1.00
BB 014 N/A N/A Traffic Control Setup and Maintenance LS 1 S 55,000.00 $ 55,000.00 28,300.00 | $ 28,300.00
NMDOT and NMDOT and
015 M ials Testi All 1
BB APWA APWA aterials Testing owance $10,000.00 $ 10,000.00 10,000.00 | § 10,000.00
Base Bid Subtotal (Bid Items 1 thru 15): S 963,280.00 S 1,163,788.00
NMGRT on Base Bid @ 7.4375%: S 71,643.95 S 86,556.73
Total Base Bid Submission Including NMGRT: S 1,034,923.95 S 1,250,344.73
Resident Contractor Preference (5%) n/a S (58,189.40)
Veteran's Preference 8% S (5,731.52) n/a
Bid Submission minus preference discount w/o tax S 957,548.48 S 1,105,598.60
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New Concepts, Inc TLC Company & Utility
Additive Alternate 1-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit A, complete-in- EA 50
AAO01 place 800.00 S 40,000.00 1,580.00 | $ 79,000.00
Additive Alternate 1-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AAO01 A, complete-in-place 200.00 $ 10,000.00 264.00 | $ 13,200.00
Additive Alternate 1-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit B, complete-in- EA 23
AA01 place 180.00 $ 4,140.00 97.00 | $ 2,231.00
Base Bid-Replacement of 10" Resetter, as shown
004 APWA 802 EA 27
AAO01 by Exhibit A, complete-in-place 325.00 $ 8,775.00 230.00 | $ 6,210.00
Additive Alternate 1-Replacement of
005 APWA 802 5/8"meters, per City detail W-5, as shown by EA 1
AAO01 Exhibit A, complete-in-place 190.00 $ 190.00 254.00 | $ 254.00
Additive Alternate 1-Replacement of 1" meters,
006 APWA 802 per City detail W-5, as shown by Exhibit A, EA 3
AAO1 complete-in-place 290.00 S 870.00 353.00 | $ 1,059.00
Additive Alternate 1-Relocate meter boxes into
007 N/A N/A EA 50
AAO1 / / City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AAO1 008 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 120.00 | S 120.00
AAO1 009 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,190.00 | $ 2,190.00
Landscaping (per description on page 4 of
010 N/A N/A L 1
AA01 / / scope of work) S 18,000.00 $ 18,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
011 APWA 340 LS 1
AAO1 description on page 3 of scope of work) 100.00 $ 100.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
012 N/A N/A L 1
AAO01 / / scope of work) S 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
013
AA01 N/A N/A work) Ls 1 100.00 $ 100.00 1.00([$ 1.00
Additive Alternate 1-Traffic Control Setup and
014 N/A N/A L 1
AAO1 / / Maintenance) S 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
015 i i
AAOL APWA Apwa | Viaterials Testing Allowance ! 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #1 Bid Subtotal (Bid Items 1 thru 15): S 96,875.00 S 119,863.00
NMGRT on Base Bid @ 7.4375%: S 7,205.08 S 8,914.81
Total Additive Alternate #1 Bid Submission Including NMGRT: S 104,080.08 S 128,777.81
Resident Contractor Preference (5%) n/a S (5,993.15)
Veteran's Preference 8% S (576.41) n/a
Bid Submission minus preference discount w/o tax S 96,298.59 S 113,869.85
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New Concepts, Inc TLC Company & Utility
Additive Alternate 2-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit B, complete-in- EA 50
AA02 place 800.00 S 40,000.00 1,525.00 | $ 76,250.00
Additive Alternate 2-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA02 B, complete-in-place 200.00 $ 10,000.00 262.00 | $ 13,100.00
Additive Alternate 2-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit B, complete-in- EA 22
AA02 place 180.00 $ 3,960.00 97.00 | $ 2,134.00
Additive Alternate 2-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit B, complete-in- EA 28
AA02 place 325.00 $ 9,100.00 231.00 | $ 6,468.00
005 N/A N/A Additive Alternate 2-Relocate meter boxes into EA 50
AA02 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA02 006 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 [ $ 122.00
AA02 007 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,190.00 | $ 2,190.00
Landscaping (per description on page 4 of
008
AAO2 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
009 APWA 340 LS 1
AA02 description on page 3 of scope of work) 4,900.00 $ 4,900.00 3,095.00 | $ 3,095.00
Retaining Walls (per description on page 3 of
010
AA02 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
011 N/A N/A L 1
AA02 / / work) S 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 2-Traffic Control Setup and
012
AA02 N/A N/A Maintenance L ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
1 . )
AAO2 o APWA Apwa | Viaterials Testing Allowance ! 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #2 Bid Subtotal (Bid Items 1 thru 13): S 97,760.00 S 115,858.00
NMGRT on Base Bid @ 7.4375%: S 7,270.90 S 8,616.94
Total Additive Alternate #2 Bid Submission Including NMGRT: S 105,030.90 S 124,474.94
Resident Contractor Preference (5%) n/a S (5,792.90)
Veteran's Preference 8% S (581.67) n/a
Bid Submission minus preference discount w/o tax S 97,178.33 S 110,065.10
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New Concepts, Inc TLC Company & Utility
Additive Alternate 3-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit C, complete-in- EA 50
AAO03 place 800.00 S 40,000.00 1,472.00 | $ 73,600.00
Additive Alternate 3-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AAO03 C, complete-in-place 200.00 $ 10,000.00 262.00 | $ 13,100.00
Additive Alternate 3-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit C, complete-in- EA 42
AA03 place 180.00 $ 7,560.00 97.00 | $ 4,074.00
Additive Alternate 3-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit C, complete-in- EA 8
AA03 place 325.00 $ 2,600.00 231.00 | $ 1,848.00
Additive Alternate 3-Replacement of
005 APWA 802 5/8"meters, per City detail W-5, as shown by EA 1
AAO03 Exhibit C, complete-in-place 190.00 $ 190.00 254.00 | $ 254.00
006 N/A N/A Additive Alternate 3-Relocate meter boxes into EA 50
AAO3 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AAO03 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AA03 008 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AAO3 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AAO3 description on page 3 of scope of work) 4,600.00 $ 4,600.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AAO3 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A L 1
AAO3 / / work) S 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 3-Traffic Control Setup and
013
AA03 N/A N/A Maintenance ks ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
014 M ials Testi All 1
AAO3 APWA APWA aterials Testing owance 1,00000 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #3 Bid Subtotal (Bid Items 1 thru 14): S 94,750.00 S 110,797.00
NMGRT on Base Bid @ 7.4375%: S 7,047.03 S 8,240.53
Total Additive Alternate #3 Bid Submission Including NMGRT: S 101,797.03 S 119,037.53
Resident Contractor Preference (5%) n/a S (5,539.85)
Veteran's Preference 8% S (563.76) n/a
Bid Submission minus preference discount w/o tax S 94,186.24 S 105,257.15
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New Concepts, Inc TLC Company & Utility
Additive Alternate 4-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit D, complete-in- EA 50
AA04 place 800.00 S 40,000.00 1,505.00 | $ 75,250.00
Additive Alternate 4-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA04 D, complete-in-place 200.00 $ 10,000.00 263.00 | $ 13,150.00
Additive Alternate 4-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit D, complete-in- EA 49
AA04 place 180.00 $ 8,820.00 97.00 | $ 4,753.00
Additive Alternate 4-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit D, complete-in- EA 1
AA04 place 325.00 $ 325.00 231.00 | $ 231.00
Additive Alternate 4-Replacement of
005 APWA 802 5/8"meters, per City detail W-5, as shown by EA 3
AA04 Exhibit D, complete-in-place 190.00 $ 570.00 254.00 | $ 762.00
Additive Alternate 4-Relocate meter boxes into
006 N/A N/A EA 50
AA04 / / City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA04 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AAO4 008 CoRR CoRR Mobilization LS 1 7,000.00 S 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AAO04 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AAO4 description on page 3 of scope of work) 1,000.00 S 1,000.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AAO4 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A L 1
AAO4 / / work) S 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 4-Traffic Control Setup and
013
AA04 N/A N/A Maintenance L ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
014 M ials Testi All 1
AAO4 APWA APWA aterials Testing owance 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #4 Bid Subtotal (Bid Items 1 thru 14): S 90,515.00 S 112,067.00
NMGRT on Base Bid @ 7.4375%: S 6,732.05 S 8,334.98
Total Additive Alternate #4 Bid Submission Including NMGRT: S 97,247.05 S 120,401.98
Resident Contractor Preference (5%) n/a S (5,603.35)
Veteran's Preference 8% S (538.56) n/a
Bid Submission minus preference discount w/o tax S 89,976.44 S 106,463.65
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New Concepts, Inc TLC Company & Utility
Additive Alternate 5-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit E, complete-in- EA 50
AAO05 place 800.00 S 40,000.00 1,505.00 | $ 75,250.00
Additive Alternate 5-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA05 E, complete-in-place 200.00 $ 10,000.00 264.00 | $ 13,200.00
Additive Alternate 5-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit E, complete-in- EA 43
AA05 place 180.00 $ 7,740.00 97.00 | $ 4,171.00
Additive Alternate 5-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit E, complete-in- EA 7
AA05 place 325.00 $ 2,275.00 231.00 | $ 1,617.00
Additive Alternate 5-Replacement of 1" meters,
005 APWA 802 per City detail W-5, as shown by Exhibit E, EA 2
AAO05 complete-in-place 290.00 $ 580.00 254.00 | $ 508.00
Additive Alternate 5-Relocate meter boxes into
006 N/A N/A EA 50
AAO5S / / City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA05 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AAO05 008 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AAO5 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AAOS5 description on page 3 of scope of work) 5,000.00 $ 5,000.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AAO5 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A LS 1
AAO5 / / work) 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 5-Traffic Control Setup and
013
AA05 N/A N/A Maintenance L ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
014 M ials Testi All 1
AAQS APWA APWA aterials Testing owance 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #5 Bid Subtotal (Bid Items 1 thru 14): S 95,395.00 S 112,667.00
NMGRT on Base Bid @ 7.4375%: S 7,095.00 S 8,379.61
Total Additive Alternate #5 Bid Submission Including NMGRT: S 102,490.00 S 121,046.61
Resident Contractor Preference (5%) n/a S (5,633.35)
Veteran's Preference 8% S (567.60) n/a
Bid Submission minus preference discount w/o tax S 94,827.40 S 107,033.65
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New Concepts, Inc TLC Company & Utility
Additive Alternate 6-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit F, complete-in- EA 50
AA06 place 800.00 S 40,000.00 1,527.00 | $ 76,350.00
Additive Alternate 6-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA06 F, complete-in-place 200.00 $ 10,000.00 264.00 | $ 13,200.00
Additive Alternate 6-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit F, complete-in- EA 25
AA06 place 180.00 $ 4,500.00 97.00 | $ 2,425.00
Additive Alternate 6-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit F, complete-in- EA 25
AA06 place 325.00 $ 8,125.00 231.00 | $ 5,775.00
Additive Alternate 6-Replacement of 1" meters,
005 APWA 802 per City detail W-5, as shown by Exhibit F, EA 1
AA06 complete-in-place 290.00 $ 290.00 353.00 | $ 353.00
006 N/A N/A Additive Alternate 6-Relocate meter boxes into EA 50
AAO6 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA06 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AA06 008 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AAO6 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AAO6 description on page 3 of scope of work) 1,600.00 $ 1,600.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AAO6 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A LS 1
AAO6 / / work) 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 6-Traffic Control Setup and
013
AA06 N/A N/A Maintenance ks ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
014 M ials Testi All 1
AAQG APWA APWA aterials Testing owance 1,00000 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #6 Bid Subtotal (Bid Items 1 thru 14): S 94,315.00 S 116,024.00
NMGRT on Base Bid @ 7.4375%: S 7,014.68 S 8,629.29
Total Additive Alternate #6 Bid Submission Including NMGRT: S 101,329.68 S 124,653.29
Resident Contractor Preference (5%) n/a S (5,801.20)
Veteran's Preference 8% S (561.17) n/a
Bid Submission minus preference discount w/o tax S 93,753.83 S 110,222.80
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New Concepts, Inc TLC Company & Utility
Additive Alternate 7-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit G, complete-in- EA 50
AA07 place 800.00 S 40,000.00 1,580.00 | $ 79,000.00
Additive Alternate 7-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA07 G, complete-in-place 200.00 $ 10,000.00 263.00 | $ 13,150.00
Additive Alternate 7-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit G, complete-in- EA 19
AA07 place 180.00 $ 3,420.00 97.00 | $ 1,843.00
Additive Alternate 7-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit G, complete-in- EA 31
AA07 place 325.00 $ 10,075.00 231.00 | $ 7,161.00
Additive Alternate 7-Replacement of 1" meters,
005 APWA 802 per City detail W-5, as shown by Exhibit G, EA 1
AA07 complete-in-place 290.00 $ 290.00 353.00 | $ 353.00
006 N/A N/A Additive Alternate 7-Relocate meter boxes into EA 50
AA07 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA07 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AA07 008 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AAO7 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AAO7 description on page 3 of scope of work) 100.00 $ 100.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AAO7 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A LS 1
AAO7 / / work) 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 7-Traffic Control Setup and
013
AA07 N/A N/A Maintenance ks ! 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
014 M ials Testi All 1
AAO7 APWA APWA aterials Testing owance 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #7 Bid Subtotal (Bid Items 1 thru 14): S 93,685.00 S 119,428.00
NMGRT on Base Bid @ 7.4375%: S 6,967.82 S 8,882.46
Total Additive Alternate #7 Bid Submission Including NMGRT: S 100,652.82 S 128,310.46
Resident Contractor Preference (5%) n/a S (5,971.40)
Veteran's Preference 8% S (557.43) n/a
Bid Submision minus preference discount w/o tax S 93,127.57 S 113,456.60
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New Concepts, Inc TLC Company & Utility
Additive Alternate 8-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit H, complete-in- EA 50
AA08 place 800.00 S 40,000.00 1,571.00 | $ 78,550.00
Additive Alternate 8-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA08 H, complete-in-place 200.00 $ 10,000.00 262.00 | $ 13,100.00
Additive Alternate 8-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit H, complete-in- EA 22
AA08 place 180.00 $ 3,960.00 97.00 | $ 2,134.00
Additive Alternate 8-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit H, complete-in- EA 28
AA08 place 325.00 $ 9,100.00 231.00 | $ 6,468.00
005 N/A N/A Additive Alternate 8-Relocate meter boxes into EA 50
AA08 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA08 006 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 [ $ 122.00
AA08 007 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
008
AA08 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
009 APWA 340 LS 1
AAO8 description on page 3 of scope of work) 500.00 S 500.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
010
AAO8 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
011 N/A N/A LS 1
AAO8 / / work) 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 8-Traffic Control Setup and
012
AAO8 N/A N/A Maintenance L 1 5,000.00 $ 5,000.00 2,245.00 | $ 2,245.00
NMDOT and NMDOT and
1 . )
AAOS o APWA Apwa | Viaterials Testing Allowance ! 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #8 Bid Subtotal (Bid Items 1 thru 13): S 93,360.00 S 118,173.00
NMGRT on Base Bid @ 7.4375%: S 6,943.65 S 8,789.12
Total Additive Alternate #8 Bid Submission Including NMGRT: S 100,303.65 S 126,962.12
Resident Contractor Preference (5%) n/a S (5,908.65)
Veteran's Preference 8% S (555.49) n/a
Bid submission minus preference discount w/o tax S 92,804.51 S 112,264.35
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IFB 16-PW-010 Bid abstract

New Concepts, Inc TLC Company & Utility
Additive Alternate 9-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit I, complete-in- EA 50
AA09 place 800.00 S 40,000.00 1,527.00 | $ 76,350.00
Additive Alternate 9-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA09 |, complete-in-place 200.00 $ 10,000.00 263.00 | $ 13,150.00
Additive Alternate 9-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit |, complete-in- EA 25
AA09 place 180.00 $ 4,500.00 97.00 | $ 2,425.00
Additive Alternate 9-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit |, complete-in- EA 25
AA09 place 325.00 $ 8,125.00 231.00 | $ 5,775.00
005 N/A N/A Additive Alternate 9-Relocate meter boxes into EA 50
AA09 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA09 006 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 [ $ 122.00
AA09 007 CoRR CoRR Mobilization LS 1 7,000.00 $ 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
008
AA09 N/A N/A scope of work) ks ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
009 APWA 340 LS 1
AA09 description on page 3 of scope of work) 600.00 S 600.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
010
AA09 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
011 N/A N/A LS 1
AA09 / / work) 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 9-Traffic Control Setup and
012
AA09 N/A N/A Maintenance L 1 5,000.00 $ 5,000.00 2,265.00 | $ 2,265.00
NMDOT and NMDOT and
1 . )
AAQY o1 APWA Apwa | Viaterials Testing Allowance ! 1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #9 Bid Subtotal (Bid Items 1 thru 13): S 93,025.00 S 115,641.00
NMGRT on Base Bid @ 7.4375%: S 6,918.73 S 8,600.80
Total Additive Alternate #9 Bid Submission Including NMGRT: S 99,943.73 S 124,241.80
Resident Contractor Preference (5%) n/a S (5,782.05)
Veteran's Preference 8% S (553.50) n/a
Bid submission minus preference discount w/o tax S 92,471.50 S 109,858.95
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IFB 16-PW-010 Bid abstract

New Concepts, Inc TLC Company & Utility
Additive Alternate 10-Replacement of 50 water
001 APWA 802 line services as shown by Exhibit J, complete-in- EA 50
AA10 place 800.00 S 40,000.00 1,472.00 | $ 73,600.00
Additive Alternate 10-Replacement of meter
002 APWA 802 boxes, per City detail W-21, as shown by Exhibit EA 50
AA10 J, complete-in-place 200.00 $ 10,000.00 264.00 | $ 13,200.00
Additive Alternate 10-Replacement of 7"
003 APWA 802 Resetter, as shown by Exhibit J, complete-in- EA 35
AA10 place 180.00 $ 6,300.00 97.00 | $ 3,395.00
Additive Alternate 10-Replacement of 10"
004 APWA 802 Resetter, as shown by Exhibit J, complete-in- EA 15
AA10 place 325.00 $ 4,875.00 231.00 | $ 3,465.00
Additive Alternate 10-Replacement of
005 APWA 802 5/8"meters, per City detail W-5, as shown by EA 1
AA10 Exhibit J, complete-in-place 190.00 $ 190.00 254.00 | $ 254.00
006 N/A N/A Additive Alternate 10-Relocate meter boxes into EA 50
AA10 City's R/W, per City detail W-5 30.00 $ 1,500.00 30.00 | $ 1,500.00
AA10 007 CoRR CoRR Construction Staking LS 1 100.00 $ 100.00 122.00 | $ 122.00
AA10 008 CoRR CoRR Mobilization LS 1 7,000.00 S 7,000.00 2,200.00 | $ 2,200.00
Landscaping (per description on page 4 of
009
AA10 N/A N/A scope of work) L ! 15,000.00 $ 15,000.00 7,000.00 | $ 7,000.00
Concrete - Sidewalk, Valley, and Driveway (per
010 APWA 340 LS 1
AA10 description on page 3 of scope of work) 100.00 $ 100.00 3,100.00 | $ 3,100.00
Retaining Walls (per description on page 3 of
011
AA10 N/A N/A scope of work) Ls 1 100.00 $ 100.00 753.00 | $ 753.00
Fencing (per description on page 3 of scope of
012 N/A N/A L 1
AA10 / / work) S 100.00 $ 100.00 1.00 | $ 1.00
Additive Alternate 10-Traffic Control Setup and
013
AA10 N/A N/A Maintenance ks ! 5,000.00 $ 5,000.00 2,265.00 | $ 2,265.00
NMDOT and NMDOT and
014 M ials Testi All 1
AALD APWA APWA aterials Testing owance $1,000.00 $ 1,000.00 1,000.00 | $ 1,000.00
Additive Alternate #10 Bid Subtotal (Bid Items 1 thru 14): S 91,265.00 S 111,855.00
NMGRT on Base Bid @ 7.4375%: S 6,787.83 S 8,319.22
Total Additive Alternate #10 Bid Submission Including NMGRT: S 98,052.83 S 120,174.22
Resident Contractor Preference (5%) n/a S (5,592.75)
Veteran's Preference 8% S (543.03) n/a
Bid submission minus preference discount w/o tax S 90,721.97 S 106,262.25
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IFB 16-PW-010 Bid abstract

New Concepts, Inc TLC Company & Utility

963,280.00
96,875.00
97,760.00
94,750.00
90,515.00
95,395.00
94,315.00
93,685.00
93,360.00
93,025.00
91,265.00

1,163,788.00
119,863.00
115,858.00
110,797.00
112,067.00
112,667.00
116,024.00
119,428.00
118,173.00
115,641.00
111,855.00

Posted to website 2/22/16

W W RLIRT IRV AT ARV AR RV ARV RV R R
W W R R R RV R VR VA VR Y R 7

Overall Bid Total 1,904,225.00 2,316,161.00
NMGRT 7.4375% 141,626.73 172,264.47
Bid Total + GRT 2,045,851.73 2,488,425.47

Resident Contractor Preference 5% no 0.00 _ (115,808.05)

Veteran's Preference (may be 7, 8 or 10%) 8% (152,338.00) no
Overall Bid Total - Preference S 2,200,352.95
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